



MAINTENANCE DIVISION
 2441 Headington Road
 Placerville CA 95667
 Phone: (530) 642-4909
 Fax: (530) 642-9238

RICHARD W. SHEPARD, P.E.
 Director of Transportation

 Internet Web Site:
<http://co.el-dorado.ca.us/dot>

MAIN OFFICE:
 2850 Fairlane Court
 Placerville CA 95667
 Phone: (530) 621-5900
 Fax: (530) 626-0387



ADDENDUM No. 2

To

CAMERON PARK DRIVE / LA CANADA DRIVE INTERSECTION IMPROVEMENTS PROJECT, CONTRACT No. 72366

To Contract Document Holders and Proposers:

This addendum is being issued to the contract for the Cameron Park Drive / La Canada Drive Intersection Improvements Project.

Submit proposals for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are essential parts of the Contract.

The Proposal Opening Date for this Project is hereby changed to Wednesday, July 16, 2008 at 2:00pm.

This Addendum is being issued to correct errors in the Proposal Pay Items and Bid Price Schedule, to correct errors on Plan Sheets C-2, D-1 and D-4, and change the insurance requirements of the special provisions and Contract.

Modifications to the Special Provisions and Contract:

In addition to the requirements of Section 7, "Contractor's Insurance" of the Special Provisions, the Contractor shall include the Cimmaron Creek II Condominiums Homeowners Association, its members, officers, officials, employees and volunteers as additional insured in all respects in accordance with the provisions of Section 7.

Modifications to the Proposal:

A **revised Proposal** is provided with this addendum and must be used for submitted bids. Complete only the attached revised proposal, and attach same to the inside back cover of the bid booklet. Discard the revised Proposal issued with Addendum #1.

The Proposal Pay Items and Bid Price Schedule:

- Item 10; corrected pipe size designation.
- Items 11,13, 23, 26, 34, 36 and 38; quantities were corrected.
- Items 25 and 26; Nomenclature revised for plan consistency and availability of materials.

Changes to the Project Plans:

Revised half-sized sheets C-2, D-1 and D-4 are provided with this addendum.

Plan sheet C-2; corrected inconsistencies in driveway structural depths.

Plan sheet D-1; revised length of plastic pipeliner, drainage item 1b.

Plan sheet D-4; corrected quantities and nomenclature in drainage quantity table.

Proposers:

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit proposals using the original Contract Documents Book, with all Addenda and revised Proposal inserted and attached as directed by this addendum. Holders who have already mailed their proposal can contact Pam Niebauer at (530) 621-5986 (email: pniebauer@co.el-dorado.ca.us) or Dave Spiegelberg at (530) 621-5985 (email: dspiegelberg@co.el-dorado.ca.us) to arrange for the return of their proposal.

Inform all suppliers and subcontractors as necessary.

The Department of Transportation is sending this addendum by fax and U.S. Mail to all document holders to ensure each receives it.

If you are not a Contracts Document Holder, but request a set of documents to bid on this project, you must comply with the requirements of this addendum when submitting your bid.

End of Addendum No. 2

Recommended by: Dave Spiegelberg, P.E.
Senior Civil Engineer

Date

Approved by: Richard W. Shepard, P.E.
Director of Transportation

Date

Attachments:

- Revised Proposal
- Plan Sheets C-2, D-1, D-4 (Half-Sized)