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COUNTY OF EL DORADO                DEPARTMENT OF TRANSPORTATION 
  

 
 
 
 
 
 
 
 

 
 
DATE: May 18, 2010 
 
TO:  All Prospective Bidders 
 
SUBJECT: Addendum No. 1 

Angora Creek Fisheries/SEZ Enhancement Project 
(Contract No. PW 09-30486, CIP No. 95161) 

 
Submit proposals for this work with the understanding and full consideration of this 
addendum.  The revisions declared in this addendum are essential parts of the Contract. 
 

ADDENDUM 
ITEM NO. 

PAGE OR 
DRAWING 

NO. 
DESCRIPTION OF CHANGE 

1.01  Special 
Provisions 
§4-1.03 (page 
SP-10) 

4-1.03 – CONTRACTOR SUBMITTALS 
 
In the second bulleted item: “… submit specifications for low 
pressure equipment (LPG) to be used …” replace “low 
pressure equipment (LPG)” with “low ground pressure (LGP) 
equipment”. 

1.02  Special 
Provisions 
§5-1.28 (page 
SP-22) 

5-1.28 – UTILITIES 
 
The information below shall be added following the utility 
companies’ contact information: 
 
It is anticipated that the following utility facility will be 
relocated during construction by Southwest Gas as shown 
on Sheet P-3 of the Plans. 
 

Utility Company Facility Construction Stage Working Days 
Southwest Gas 
(SWG) 

4″ mpe, gas 
relocate 
above new 
bridge 

• Gas line to be 
abandoned in 
place by SWG 
prior to any 
roadway 
excavation work. 

• Gas line to be 
relocated by 
SWG after the 
installation of the 
3-sided bridge 
system before the 
roadway 
structural section 

Contractor 
shall allow 
SWG one (1) 
working day to 
abandon the 
existing 4"mpe 
and two (2) 
working days 
to perform the 
relocation.  
Contractor 
shall notify 
SWG twenty-
four (24) hours 

TAHOE ENGINEERING: 
924B Emerald Bay Road 
South Lake Tahoe, CA 96150 
Phone: (530) 573-7900 
Fax: (530) 541-7049 

JAMES W. WARE, P.E. 
Director of Transportation 

 
Internet Web Site: 

http://edcgov.us/DOT 

MAIN OFFICE: 
2850 Fairlane Court 

Placerville CA 95667 
Phone: (530) 621-5900 

Fax: (530) 626-0387 
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is constructed. in advance of 
beginning any 
roadway 
excavation 
work and 
twenty-four 
(24) hours in 
advance of 
completing the 
placement of 
the 3-sided 
bridge system.  

1.03  Special 
Provisions 
§5-1.50 (page 
SP-28) 

5-1.50 – LOCAL STATE, AND FEDERAL AGENCIES’ 
CONDITIONS OF APPROVAL AND PERMITS 
 
Replace bulleted item 1 with the following: 
 

1. California Regional Water Quality Control Board, 
Lahontan Region, Board Order No. 
R6T-2005-0007-76 (WDID 6A091002006), dated 
April 30, 2010.  (Appendix F) 

 
Replace bulleted item 4 with the following: 
 

4. California Department of Fish and Game Streambed 
Alteration Agreement, Notification No. 
1600-2010-0023-R2.  (Appendix B) 

1.04  Special 
Provisions 
§10-1.00 (page 
SP-55) 

In Item #22, “Remove Existing CMPs” in the second 
sentence after “excavation, disposal of excess material,” add 
the following: 
 
“cutting, removing, and disposing of the abandoned 4″ mpe 
gas line,” 

1.05  Special 
Provisions 
§10-1.00 (page 
SP-60) 

In Item #31, “Water Main Relocation” in the second sentence 
after “excavation, disposal of excess material,” add the 
following: 
 
“cutting, removing, and disposing of the abandoned 4″ mpe 
gas line,” 

1.06  Special 
Provisions 
§10-1.00 (page 
SP-60) 

In Item #32, “Three-sided Precast Bridge” in the second 
sentence after “Work under this item includes”, add the 
following: 
 
“excavation, disposal of excess material, cutting, removing, 
and disposing of the abandoned 4″ mpe gas line,” 

1.07  Special 
Provisions 
§10-1.00 
(pages SP-63, 
SP-40, and 

In Item #39, “Sheet Pile Removal and Installation,” Item #40, 
“Dewatering for Sheet Pile Installation,” Item #54, “Berm 
Removal (F),” and Item #55, “Dewatering for Berm 
Removal”, add after the first paragraph of each item 
description the following: 
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SP-71)  
“County has obtained permission to use APNs 033-524-05 
through 033-524-14 for construction activities shown on 
Sheet P-4 of the Plans.  The use of the parcels prohibits 
construction activities from June 1st to August 15th.  The 
Contractor shall schedule the work shown on Sheet P-4 of 
the Plans to commence after August 15, 2010.  Full 
compensation including all direct and indirect costs (e.g. 
overhead) for conforming to these requirements shall be 
considered as included in the prices paid for the various 
contract items of work and no additional compensation will 
be allowed therefore.” 

1.08  Special 
Provisions 
§10-1.00 (page 
SP-63) 

In Item #39, “Sheet Pile Removal and Installation” in the first 
sentence after “remove existing steel sheet pile,” add “store”.

1.09  Special 
Provisions 
§10-1.01 (page 
SP-73) 

10-1.01 – ORDER OF WORK 
 
Add the following after the first paragraph under this section: 
 
“County has obtained permission to use APNs 033-524-05 
through 033-524-14 for construction activities shown on 
Sheet P-4 of the Plans.  The use of the parcels prohibits 
construction activities from June 1st to August 15th.  The 
Contractor shall schedule the work shown on Sheet P-4 of 
the Plans to commence after August 15, 2010.  Full 
compensation including all direct and indirect costs (e.g. 
overhead)  for conforming to these requirements shall be 
considered as included in the prices paid for the various 
contract items of work and no additional compensation will 
be allowed therefore.” 

1.10  Special 
Provisions 
§10-1.01 (page 
SP-73) 

10-1.01 – ORDER OF WORK 
 
Replace bulleted item “Remove Sheet Pile, Trash Rack and 
Rock” with “Remove and Store Sheet Pile, Remove Trash 
Rack and Rock”. 
 
Replace bulleted item “Harvest and Place Sod in both GLS 
near LTB” with “Harvest and Place Sod or Apply Topsoil to 
GLS”. 

1.11  Special 
Provisions 
§10-1.06 (page 
SP-78) 

10-1.06 – TEMPORARY ACCESS ROADS 
 
Add the following as the first and second paragraphs, 
respectively of this section: 
 
“County has obtained permission to use APNs 033-524-05 
through 033-524-14 for construction activities shown on 
Sheet P-4 of the Plans.  The use of the parcels prohibits 
construction activities from June 1st to August 15th.  The 
Contractor shall schedule the work shown on Sheet P-4 of 
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the Plans to commence after August 15, 2010.  Full 
compensation including all direct and indirect costs (e.g. 
overhead)  for conforming to these requirements shall be 
considered as included in the prices paid for the various 
contract items of work and no additional compensation will 
be allowed therefore.” 
 
“Attention is direction to Section 10-1.01, “Order of Work,” of 
these Special Provisions.” 

1.12  Appendix B California Department of Fish and Game Streambed 
Alteration Agreement, Notification No. 
1600-2010-0023-R2 
Add Attachment A attached to this addendum to Appendix B 
of the Contract Documents.  Please note that the County of 
El Dorado Department of Transportation (DOT) and Fish and 
Game are in the process of executing this Streambed 
Alteration Agreement (Agreement).  The provisions of the 
Agreement attached hereto will not change during the 
execution process.  DOT will provide a copy of the fully-
executed Agreement to the successful bidder. 

1.13  Appendix F California Regional Water Quality Control Board, 
Lahontan Region, Board Order No. R6T-2005-0007-76 
(WDID 6A091002006): 
Add Attachment B attached to this addendum to Appendix F 
of the Contract Documents. 

 
This addendum shall be attached to the Contract Document booklet. 
 
Indicate receipt of this addendum by filling in the number of this addendum in the space 
provided on the signature page of the proposal. 
 
Holders who have already mailed their proposal can contact Patty Scott at (530) 573-7900 
(email: patricia.scott@edcgov.us) or Donaldo Palaroan at (530) 573-7920 (email: 
donaldo.palaroan@edcgov.us) to arrange return of their proposal. 
 
Inform all suppliers and subcontractors as necessary. 
 
The Department of Transportation is only sending this addendum by posting on the 
following website: http://www.edcgov.us/DOT/bids.html. 
 
If you are not a Contract Documents Holder, but request a set of documents to bid on this 
project, you must comply with the requirements of this addendum when submitting your bid. 
 





 

Ver. 02/16/2010 

 
CALIFORNIA DEPARTMENT OF FISH AND GAME 
 North Central Region 
1701 Nimbus Road, Suite A 
Rancho Cordova, CA  95670-4599 
916-358-2900 

 
Streambed Alteration Agreement  
Notification No. 1600-2010-0023 -R2 
Angora Creek 
El Dorado County Department of Transportation 
Angora Fisheries & SEZ Enhancement Project  

 

 
This Streambed Alteration Agreement (Agreement) is entered into between the 
California Department of Fish and Game (DFG) and the El Dorado County Department 
of Transportation (Permittee) as represented by Brendan Ferry, Senior Planner.  

    
RECITALS 
 
WHEREAS, pursuant to Fish and Game Code (FGC) section 1602, Permittee notified 
DFG on February 8, 2010 that Permittee intends to complete the project described 
herein.  
  
WHEREAS, pursuant to FGC section 1603, DFG has determined that the project could 
substantially adversely affect existing fish or wildlife resources and has included 
measures in the Agreement necessary to protect those resources. 

 
WHEREAS, Permittee has reviewed the Agreement and accepts its terms and 
conditions, including the measures to protect fish and wildlife resources. 

 
NOW THEREFORE, Permittee agrees to complete the project in accordance with the 
Agreement. 

 
PROJECT LOCATION 
 
The project is located at Angora Creek, in the County of El Dorado, State of California; 
Latitude 38.88119, Longitude -120.04063.     
 
PROJECT DESCRIPTION 
 
The Angora Creek Fisheries & Stream Environment Zone Enhancement Project 
(Project) is defined in the Tahoe Regional Planning Agency's Environmental 
Improvement Program (EIP) as Project #406.  The intent of Project #406 is to modify 
and improve Angora Creek in the vicinity of the culverts under Lake Tahoe Boulevard to 
improve fish passage. These improvements are intended to adjust channel morphology 
where the creek has become entrenched, stabilize banks with vegetation, and improve 
passage at two existing culverts by installing a 3-sided bridge structure.  Anticipated 
construction activities include channel reconstruction, bioengineered bank stabilization, 
riffle pool sequences, reestablishment or creation of fish and wildlife habitat, 
construction of a 3-sided concrete bridge, removal of debris, removal and restoration of 
temporary access roads, finish grading, salvaging of existing native vegetation, planting 
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of shrubs and sod, willow stakes, seeding and mulching and construction site temporary 
BMPs.  
 
The Angora Creek crossing of Lake Tahoe Boulevard consists of two 72” X 44” 
corrugated arch pipe culverts, with a concrete headwall at the inlet and outlet.  
Currently, the culverts are in poor condition and are a barrier to fish passage during 
spring flood flows and fall low flow periods.  The Project intends to replace the culverts 
with a 3-sided bridge and perform minor channel modification/reconstruction from 
roughly 100 feet upstream of the bridge to roughly 50 feet downstream of the bridge.  A 
new channel will be constructed that improves fish habitat, that has proper width:depth 
ratios and allows for more interaction hydrologically with the stream’s floodplain.  
Existing stream substrate will be utilized where applicable for the new channel.  
Because this channel has a natural bottom, fish passage conditions can mimic the 
natural channel upstream and downstream. Habitat features such as resting pools, can 
be included in the channel to maximize the range of fish passage flows. This will provide 
a continuous Angora Creek corridor for fish, amphibians, and mammals from the 
confluence with Upper Truckee River to the headwaters. The new channel will be 
stabilized primarily with native locally harvested sod on the banks.  The sod will be 
wrapped with a loose weave coir fabric that will be keyed in to create greater strength in 
the banks.   Some grade control structures are also specified which will include rock and 
large root wads. Minor rock rip rap is planned for the new channel and around the new 
bridge structure. Willow clumps will be planted and willow wattling techniques will be 
employed using locally harvested materials.  The old channel will be filled with native 
material from the new channel excavation and will be stabilized with native seed and 
plantings.  A loose weave coir fabric will be placed over the old channel to help protect 
the surface until vegetation becomes established.  
 
The area around the existing culverts will be excavated from the roadway and concrete 
bridge footings will be poured.  The bridge will be prefabricated off site and will be 
delivered in three sections.  These sections will be dropped in place by a crane and 
anchored to the steel bolts that will be placed in the footings.  Once the bridge is in 
place, the culverts will be removed and the channel bottom will be created with rock 
beneath the bridge.  This will greatly enhance fish habitat and passage in this area.  A 
dewatering and diversion plan has been prepared in order to minimize construction 
impacts in this area to the maximum extent possible.  See attached plan for further 
details. 
 
Another component of the Project involves removing improvements installed as an 
emergency response to the 2007 Angora Fire that burned much of the upper watershed 
of Angora Creek.  These improvements include a timber trash rack, steel sheet pile and 
rock rip rap, which were installed to prevent large debris flows from damaging or 
blowing out the road.  However, since the upper watershed has begun to stabilize itself 
with vegetation and mulch, it has been determined that these improvements are no 
longer needed.  The area where these improvements were located will be lightly 
scarified and revegetated with native vegetation.   
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Finally, a small section of curb and gutter will be poured along the roadway and a 
sediment trap will be installed to capture road cinders, sediment and other debris, prior 
to discharging to the Angora Creek floodplain.   
 
The volume and nature of the fill material will be roughly: 870 cubic yards of soil, 132 
cubic yards of topsoil, 17 cubic yards of humus, 49 cubic yards of mulch, 192 cubic 
yards of rock, 21 cubic yards of gravel, 15 cubic yards of cobble, 523 cubic yards of 
locally harvested sod, 6,080 square feet of coir blanket.  
 
The Project will be constructed in the late summer when flows are the lowest in order to 
minimize impacts to the area and to fish and wildlife species.  However, it is anticipated 
that the creek will still require diversion and certain areas may require dewatering to 
construct the Project.  
 
PROJECT IMPACTS 
 
Existing fish or wildlife resources the project could substantially adversely affect include: 
cold water fish species, birds, amphibians, and other aquatic and terrestrial plant and 
wildlife species. 
 
The adverse effects the project could have on the fish or wildlife resources identified 
above include: Change in contour of bed, channel or bank; change in gradient of bed, 
channel or bank; channel profile change: confinement or widening; channel degradation 
or aggradation; accelerated channel scour; loss of bank stability during construction; 
increase of bank erosion during construction; change in composition of channel 
materials: LWD and D50; soil compaction or other disturbance; restriction or increase in 
sediment transport; exposure of concrete sills on structures; change in turbidity; 
increased sedimentation from adjacent construction; increased sedimentation from 
project roads; chronic increases of sedimentation to streams; change in pH; short-term 
release (e.g. incidental from construction); release of leachate (e.g. concrete, creosote, 
wood preservatives, etc.); disruption to nesting birds and other wildlife: disturbance from 
project activity; loss or impediment of terrestrial animal species travel routes due to 
temporary structures such as survey tape, sandbags, erosion protection materials etc.; 
diversion of flow water from stream activity site or around activity site; dewatering; 
rewatering; change in hydrology below site; change (increase or decrease) in sediment 
delivery below site; change in flow depth, width or velocity; flow deflection; change in 
fluvial geomorphology; 
 
STREAM ZONE DEFINED 
 
 The Stream Zone comprises all components of a stream, including the channel, bed, 
banks, and floodplains. The Stream Zone is the land, including vegetation, that bounds 
a lake or the channel of a stream and that defines the lateral extent of their waters. 
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MEASURES TO PROTECT FISH AND WILDLIFE RESOURCES  
 
1. Administrative Measures 
 

Permittee shall meet each administrative requirement described below.  
 

1.1 Documentation at Project Site. Permittee shall make the Agreement, any 
extensions and amendments to the Agreement, and all related notification 
materials and California Environmental Quality Act (CEQA) documents, readily 
available at the project site at all times and shall be presented to DFG personnel, 
or personnel from another state, federal, or local agency upon request.   
 

1.2 Providing Agreement to Persons at Project Site.  Permittee shall provide copies of 
the Agreement and any extensions and amendments to the Agreement to all 
persons who will be working on the project at the project site on behalf of 
Permittee, including but not limited to contractors, subcontractors, inspectors, and 
monitors.  
 

1.3 Notification of Conflicting Provisions.  Permittee shall notify DFG if Permittee 
determines or learns that a provision in the Agreement might conflict with a 
provision imposed on the project by another local, state, or federal agency.  In that 
event, DFG shall contact Permittee to resolve any conflict.  
 

1.4 Project Site Entry. Permittee agrees that DFG personnel may enter the project site 
to verify compliance with the Agreement.  DFG personnel may only enter the 
project site when it is safe to do so.  When appropriate, DFG personnel shall 
contact the Permittee prior to entering the construction area. 

 
1.5 Authorized Work.  The notification, together with all supporting documents 

submitted with the notification, is hereby incorporated into this agreement to 
describe the location and features of the proposed project. The Permittee agrees 
that all work shall be done as described in the notification and supporting 
documents, incorporating all project modifications, wildlife resource protection 
features, mitigation measures, and provisions as described in this agreement.  
Where apparent conflicts exist between the notification and the provisions listed in 
this agreement, the Permittee shall comply with the provisions listed in this 
agreement.  The Permittee further agrees to notify DFG of any modifications made 
to the project plans submitted to DFG.  At the discretion of DFG, this agreement 
will be amended to accommodate modifications to the project plans submitted to 
DFG and/or new project activities. 

 
1.6 This Agreement does not authorize the construction of any temporary or 

permanent dam, structure, flow restriction or fill except as described in the 
Applicant's notification. 
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2. Avoidance and Minimization Measures 
 

To avoid or minimize adverse impacts to fish and wildlife resources identified above, 
Permittee shall implement each measure listed below. 
 
2.1 Work Period.  The time period for completing the work within the stream zone shall 

be restricted to periods of low stream flow and dry weather and shall be confined to 
the period of July 15 to October 31.  Construction activities shall be timed with 
awareness of precipitation forecasts and likely increases in stream flow.  
Construction activities within the stream zone shall cease until all reasonable 
erosion control measures, inside and outside of the stream zone, have been 
implemented prior to all storm events.  Revegetation, restoration and erosion 
control work is not confined to this time period. 

 
2.2 Work Period Extensions.  At DFG's discretion, the work period may be extended 

based on the extent of the work remaining, on site conditions and reasonably 
anticipated future conditions.  If the Permittee finds more time is needed to 
complete the authorized activity, the Permittee shall submit a written request for a 
work period time extension to DFG.  The work period extension request shall 
provide the following information: 1) Describe the extent of work already 
completed; 2) Provide specific detail of the activities that remain to be completed 
within the stream zone; and 3) Detail the actual time required to complete each of 
the remaining activities within the stream zone.  The work period extension request 
should consider the effects of increased stream conditions, rain delays, increased 
erosion control measures, limited access due to saturated soil conditions, and 
limited growth of erosion control grasses due to cool weather.  Photographs of the 
work completed and the proposed work areas are helpful in assisting DFG in its 
evaluation.  Time extensions are issued at the discretion of DFG.  DFG will have 
ten calendar days to approve the proposed work period extension.  DFG reserves 
the right to require additional measures designed to protect natural resources. 

 
2.3 Stream Diversions / Dewatering. If work in the flowing portion of the stream is 

unavoidable, the entire stream flow shall be diverted around or through the work 
area during the excavation and/or construction operations.  Stream flow shall be 
diverted using gravity flow through temporary culverts/pipe’s or pumped around the 
work site with the use of hoses.  When any dam or other artificial obstruction is 
being constructed, maintained, or placed in operation, sufficient water shall at all 
times be allowed to pass downstream to maintain aquatic life below the dam 
pursuant to Fish and Game Code section 5937.  Any temporary dam or other 
artificial obstruction constructed shall only be built from clean materials such as 
sandbags, gravel bags, water dams, or clean/washed gravel which will cause little 
or no siltation. 

 
2.4 Bird Nests.  It is unlawful to take, possess, or needlessly destroy the nest or eggs 

of any bird except as otherwise provided by the Fish and Game Code.  No trees 
that contain active nests of birds shall be disturbed until all eggs have hatched and 
young birds have fledged without prior consultation and approval of a Department 
representative. 
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2.5 Vegetation Removal.  Disturbance or removal of vegetation shall not exceed the 

minimum necessary to complete operations.  Except for the trees specifically 
identified for removal in the notification, no native trees with a trunk diameter at 
breast height (DBH) in excess of four (4) inches shall be removed or damaged 
without prior consultation and approval of a Department representative.  Using 
hand tools (clippers, chain saw, etc.), trees may be trimmed to the extent 
necessary to gain access to the work sites.  All cleared material/vegetation shall be 
removed out of the riparian/stream zone. 

 
2.6 Sediment Control.  Precautions to minimize turbidity/siltation shall be taken into 

account during project planning and implementation.  This may require the 
placement of silt fencing, coir logs, coir rolls, straw bale dikes, or other siltation 
barriers so that silt and/or other deleterious materials are not allowed to pass to 
downstream reaches.  Passage of sediment beyond the sediment barrier(s) is 
prohibited.  If any sediment barrier fails to retain sediment, corrective measures 
shall be taken.  The sediment barrier(s) shall be maintained in good operating 
condition throughout the construction period and the following rainy season.  
Maintenance includes, but is not limited to, removal of accumulated silt and/or 
replacement of damaged silt fencing, coir logs, coir rolls, and/or straw bale dikes.  
The Permittee is responsible for the removal of non-biodegradable silt barriers 
(such as plastic silt fencing) after the disturbed areas have been stabilized with 
erosion control vegetation (usually after the first growing season).  Upon 
Department determination that turbidity/siltation levels resulting from project related 
activities constitute a threat to aquatic life, activities associated with the 
turbidity/siltation shall be halted until effective Department approved control 
devices are installed or abatement procedures are initiated. 

 
2.7 Pollution Control.   Utilize Best Management Practices (BMPs) to prevent spills and 

leaks into water bodies.  If maintenance or refueling of vehicles or equipment must 
occur on-site, use a designated area and/or a secondary containment, located 
away from drainage courses to prevent the runoff of storm water and the runoff of 
spills.  Ensure that all vehicles and equipment are in good working order (no 
leaks).  Place drip pans or absorbent materials under vehicles and equipment 
when not in use.  Ensure that all construction areas have proper spill clean up 
materials (absorbent pads, sealed containers, booms, etc.) to contain the 
movement of any spilled substances.  Any other substances which could be 
hazardous to aquatic life, resulting from project related activities, shall be 
prevented from contaminating the soil and/or entering the waters of the state.  Any 
of these materials, placed within or where they may enter a stream or lake by the 
Permittee or any party working under contract or with the permission of the 
Permittee, shall be removed immediately.  DFG shall be notified immediately by 
the Permittee of any spills and shall be consulted regarding clean-up procedures. 

 
2.8 Bottom of bridge superstructure shall be of sufficient height to allow maximum 

water flows generated during 100 year high intensity storms to pass beneath 
unrestricted. 
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3. Compensatory Measures  
 

To compensate for adverse impacts to fish and wildlife resources identified above that 
cannot be avoided or minimized, Permittee shall implement each measure listed below.   
 
3.1 Site Restoration.  All exposed/disturbed areas and access points within the stream 

zone left barren of vegetation as a result of the construction activities shall be 
restored using locally native grass seeds, locally native grass plugs and/or a mix of 
quick growing sterile non-native grass with locally native grass seeds.  Seeded 
areas shall be covered with broadcast straw and/or jut netted (monofilament 
erosion blankets are not authorized).  

 
4. Reporting Measures  
 

Permittee shall meet each reporting requirement described below.  
 
4.1 The Permittee shall notify DFG within two working days of beginning work within 

the stream zone of Angora Creek.  Notification shall be submitted as instructed in 
Contact Information section below.  Email notification is preferred.  

 
4.2 Upon completion of the project activities described in this agreement, the work 

area within the stream zone shall be digitally photographed.  Photographs shall be 
submitted to DFG within two days of completion.  Photographs and project 
commencement notification shall be submitted as instructed in Contact Information 
section below.  Email submittal is preferred.  
 

CONTACT INFORMATION 
 
Any communication that Permittee or DFG submits to the other shall be in writing and 
any communication or documentation shall be delivered to the address below by U.S. 
mail, fax, or email, or to such other address as Permittee or DFG specifies by written 
notice to the other.  Refer to the project's Notification Number when submitting 
documents to DFG. 
 

To Permittee: 
 
El Dorado County Department of Transportation 
Brendan Ferry 
924B Emerald Bay Road  
South Lake Tahoe, CA 96150 
530-573-7900 
530-541-7049 (fax) 
brendan.ferry@edcgov.us 
 
To DFG: 
 
Department of Fish and Game 
North Central Region 
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1701 Nimbus Road, Suite A 
Rancho Cordova, CA 95670  
Attn: Lake and Streambed Alteration Program – Laurie Soule 
Notification #1600-2010-0023-R2 
Fax: 916-358-2912 
lsoule@dfg.ca.gov  

 
LIABILITY 
 
Permittee shall be solely liable for any violations of the Agreement, whether committed 
by Permittee or any person acting on behalf of Permittee, including its officers, 
employees, representatives, agents or contractors and subcontractors, to complete the 
project or any activity related to it that the Agreement authorizes. 

 
This Agreement does not constitute DFG’s endorsement of, or require Permittee to 
proceed with the project.  The decision to proceed with the project is Permittee’s alone. 
 

SUSPENSION AND REVOCATION  
 
DFG may suspend or revoke in its entirety the Agreement if it determines that Permittee 
or any person acting on behalf of Permittee, including its officers, employees, 
representatives, agents, or contractors and subcontractors, is not in compliance with the 
Agreement.  
 
Before DFG suspends or revokes the Agreement, it shall provide Permittee written 
notice by certified or registered mail that it intends to suspend or revoke.  The notice 
shall state the reason(s) for the proposed suspension or revocation, provide Permittee 
an opportunity to correct any deficiency before DFG suspends or revokes the 
Agreement, and include instructions to Permittee, if necessary, including but not limited 
to a directive to immediately cease the specific activity or activities that caused DFG to 
issue the notice.  
 
ENFORCEMENT 
 
Nothing in the Agreement precludes DFG from pursuing an enforcement action against 
Permittee instead of, or in addition to, suspending or revoking the Agreement. 
 
Nothing in the Agreement limits or otherwise affects DFG's enforcement authority or that 
of its enforcement personnel. 
 
OTHER LEGAL OBLIGATIONS  
 
This Agreement does not relieve Permittee or any person acting on behalf of Permittee, 
including its officers, employees, representatives, agents, or contractors and 
subcontractors, from obtaining any other permits or authorizations that might be 
required under other federal, state, or local laws or regulations before beginning the 
project or an activity related to it.  
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This Agreement does not relieve Permittee or any person acting on behalf of Permittee, 
including its officers, employees, representatives, agents, or contractors and 
subcontractors, from complying with other applicable statutes in the FGC including, but 
not limited to, FGC sections 2050 et seq. (threatened and endangered species), 3503 
(bird nests and eggs), 3503.5 (birds of prey), 5650 (water pollution), 5652 (refuse 
disposal into water), 5901 (fish passage), 5937 (sufficient water for fish), and 5948 
(obstruction of stream).  
 
The Permittee shall notify DFG where conflicts exist between the provisions of this 
agreement and those imposed by other regulatory agencies. Unless otherwise notified, 
the Permittee shall comply with the provision that offers the greatest protection to water 
quality, species of special concern and/or critical habitat. 
 
Nothing in the Agreement authorizes Permittee or any person acting on behalf of 
Permittee, including its officers, employees, representatives, agents, or contractors and 
subcontractors, to trespass. 
 
AMENDMENT  
 
DFG may amend the Agreement at any time during its term, provided the amendment is 
mutually agreed to in writing by Permittee and DFG.  
 
Permittee may amend the Agreement at any time during its term, provided the 
amendment is mutually agreed to in writing by DFG and Permittee.  To request an 
amendment, Permittee shall submit to DFG a completed DFG “Request to Amend Lake 
or Streambed Alteration” form and include with the completed form payment of the 
corresponding amendment fee identified in DFG’s current fee schedule (see Cal. Code 
Regs., tit. 14, § 699.5).  
 
TRANSFER AND ASSIGNMENT  
 
This Agreement may not be transferred or assigned to another entity, and any purported 
transfer or assignment of the Agreement to another entity shall not be valid or effective, 
unless the transfer or assignment is requested by Permittee in writing, as specified 
below, and thereafter DFG approves the transfer or assignment in writing. 

  
The transfer or assignment of the Agreement to another entity shall constitute a minor 
amendment, and therefore to request a transfer or assignment, Permittee shall submit 
to DFG a completed DFG “Request to Amend Lake or Streambed Alteration” form and 
include with the completed form payment of the minor amendment fee identified in 
DFG’s current fee schedule (see Cal. Code Regs., tit. 14, § 699.5). 
 
EXTENSIONS  
 
In accordance with FGC section 1605(b), Permittee may request one extension of the 
Agreement, provided the request is made prior to the expiration of the Agreement’s 
term.  To request an extension, Permittee shall submit to DFG a completed DFG 
“Request to Extend Lake or Streambed Alteration” form and include with the completed 
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form payment of the extension fee identified in DFG’s current fee schedule (see Cal. 
Code Regs., tit. 14, § 699.5).  DFG shall process the extension request in accordance 
with FGC 1605(b) through (e). 
 
If Permittee fails to submit a request to extend the Agreement prior to its expiration, 
Permittee must submit a new notification and notification fee before beginning or 
continuing the project the Agreement covers (Fish & G. Code, § 1605, subd. (f)).  . 
 
 EFFECTIVE DATE 
 
The Agreement becomes effective on the date of DFG’s signature, which shall be: 1) 
after Permittee’s signature; 2) after DFG complies with all applicable requirements 
under the California Environmental Quality Act (CEQA); and 3) after payment of the 
applicable FGC section 711.4 filing fee listed at 
http://www.dfg.ca.gov/habcon/ceqa/ceqa_changes.html. 

 
TERM 
 
This Agreement shall expire on December 31, 2014, unless it is terminated or extended 
before then.  All provisions in the Agreement shall remain in force throughout its term.  
Permittee shall remain responsible for implementing any provisions specified herein to 
protect fish and wildlife resources after the Agreement expires or is terminated, as FGC 
section 1605(a)(2) requires.   
  
AUTHORITY 
 
If the person signing the Agreement (signatory) is doing so as a representative of 
Permittee, the signatory hereby acknowledges that he or she is doing so on Permittee’s 
behalf and represents and warrants that he or she has the authority to legally bind 
Permittee to the provisions herein. 
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AUTHORIZATION 
 
This Agreement authorizes only the project described herein.  If Permittee begins or 
completes a project different from the project the Agreement authorizes, Permittee may 
be subject to civil or criminal prosecution for failing to notify DFG in accordance with 
FGC section 1602.  
 

CONCURRENCE 
 

  

The undersigned accepts and agrees to comply with all provisions contained herein.   
 

FOR EL DORADO COUNTY DEPARTMENT OF 
TRANSPORTATION 

  

 
 

  

James W. Ware, P.E.  Date 

Director of Transportation   

 
 

  

FOR DEPARTMENT OF FISH AND GAME   

 
 

  

Kent Smith  Date 

Acting Regional Manager   

   

 
Prepared by: Laurie Soule  
                      Staff Environmental Scientist 
        


















