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DATE:  July 13, 2011 
 
TO:  All Prospective Bidders 
 
SUBJECT: Response to Bidders’ Inquiries No. 2 
  Contract Overlay - North Shingle Road (4 miles) Project 
  (Contract No. PW 10-30567, CIP No. 72179) 
 

ITEM NO. LOCATION, PAGE 
OR DRAWING NO. DESCRIPTION OF CHANGE 

2.01 SP- 42 Question: Section 10-1.12   Has the 
County already identified the areas of the 
existing pavement that do not meet the 
straight test or will the contractor be 
responsible for profilographing the existing 
road way to determine the areas that do not 
meet the straight test? 
Answer: See the second paragraph of 
Section 10-1.12 “Rubberized Hot Mix Asphalt 
(Gap Graded).   

2.02 SP-7 and SP-37 Question:  
1) Section 4-1.01 - will the Job Mix Formula 
be approved prior to the start of the 30 
calendar day completion time? 
  
2) Section 4-1.01 and Section10-1.09 - will 
the 30 day completion time include the 
placement of the portable changeable 
message signs 7 days prior to the start of 
the project? 
Answer: 
1) The answer to this question depends on 
when the Contractor submits the Job Mix 
Formula to the County.  If it is submitted 
sufficiently before the start date of the 
contract days stated in the Notice to 
Proceed, it is conceivable that the Job Mix 
Formula could be approved prior to the 
start of the 30 calendar days.  Otherwise 
the answer is no. 
 
2) Yes 

 






