

**BOULDER MOUNTAIN EROSION CONTROL PROJECT**  
**CONTRACT NO. PW 13-30675**  
**CIP NO. 95153**

Bid Opening Date: May 31, 2013  
 Estimated Award Date: June 18, 2013

**BID SUMMARY**

ITEM NO.	ITEM DESCRIPTION	ESTIMATED QUANTITY	UNIT OF MEASURE	Herback General Engineering		Sierra Nevada Construction, Inc.		White Rock Construction, Inc.		V&C Construction, Inc.		Don Garcica Excavating Paving, Inc.	
				UNIT PRICE (in Figures)	ITEM TOTAL (in Figures)	UNIT PRICE (in Figures)	ITEM TOTAL (in Figures)	UNIT PRICE (in Figures)	ITEM TOTAL (in Figures)	UNIT PRICE (in Figures)	ITEM TOTAL (in Figures)	UNIT PRICE (in Figures)	ITEM TOTAL (in Figures)
1	Mobilization	1	LS	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 9,494.00	\$ 9,494.00	\$ 35,000.00	\$ 35,000.00	\$ 70,000.00	\$ 70,000.00
2	Traffic Control	1	LS	\$ 14,300.00	\$ 14,300.00	\$ 38,832.80	\$ 38,832.80	\$ 20,000.00	\$ 20,000.00	\$ 3,500.00	\$ 3,500.00	\$ 17,500.00	\$ 17,500.00
3	Sweeping	25	DAY	\$ 275.00	\$ 6,875.00	\$ 1,000.00	\$ 25,000.00	\$ 100.00	\$ 2,500.00	\$ 300.00	\$ 7,500.00	\$ 250.00	\$ 6,250.00
4	Trench and Excavation Safety	1	LS	\$ 1,000.00	\$ 1,000.00	\$ 1,800.00	\$ 1,800.00	\$ 3,500.00	\$ 3,500.00	\$ 500.00	\$ 500.00	\$ 2,500.00	\$ 2,500.00
5	Humus For Topsoil Mix	15	CY	\$ 165.00	\$ 2,475.00	\$ 220.00	\$ 3,300.00	\$ 120.00	\$ 1,800.00	\$ 125.00	\$ 1,875.00	\$ 200.00	\$ 3,000.00
6	Mulch and Mulch Application	29	CY	\$ 180.00	\$ 5,220.00	\$ 240.00	\$ 6,960.00	\$ 180.00	\$ 5,220.00	\$ 165.00	\$ 4,785.00	\$ 185.00	\$ 5,365.00
7	Tackifier and Tackifier Application	8,385	SF	\$ 0.39	\$ 3,270.15	\$ 0.10	\$ 838.50	\$ 0.20	\$ 1,677.00	\$ 0.45	\$ 3,773.25	\$ 0.20	\$ 1,677.00
8	Install & Maintain Tire Wash Area (On Pavement)	1	EA	\$ 2,000.00	\$ 2,000.00	\$ 1,650.00	\$ 1,650.00	\$ 1,300.00	\$ 1,300.00	\$ 2,500.00	\$ 2,500.00	\$ 1,500.00	\$ 1,500.00
9	Install & Maintain Concrete Wash Area	1	EA	\$ 440.00	\$ 440.00	\$ 1,920.00	\$ 1,920.00	\$ 500.00	\$ 500.00	\$ 2,000.00	\$ 2,000.00	\$ 300.00	\$ 300.00
10	Install & Maintain Weighted Fiber Rolls or Gravel-Filled Rolls	42	EA	\$ 70.00	\$ 2,940.00	\$ 105.00	\$ 4,410.00	\$ 100.00	\$ 4,200.00	\$ 75.00	\$ 3,150.00	\$ 50.00	\$ 2,100.00
11	Install & Maintain Filter Fence	40	LF	\$ 16.00	\$ 640.00	\$ 11.00	\$ 440.00	\$ 5.00	\$ 200.00	\$ 10.00	\$ 400.00	\$ 10.00	\$ 400.00
12	Install & Maintain Visqueen with Gravel Bags or Gravel-Filled Rolls	223	LF	\$ 6.50	\$ 1,449.50	\$ 10.50	\$ 2,341.50	\$ 3.00	\$ 669.00	\$ 25.00	\$ 5,575.00	\$ 2.00	\$ 446.00
13	Install and Maintain Drain Inlet Protection	5	EA	\$ 244.00	\$ 1,220.00	\$ 250.00	\$ 1,250.00	\$ 200.00	\$ 1,000.00	\$ 250.00	\$ 1,250.00	\$ 100.00	\$ 500.00
14	Install & Maintain Tree Protection & Construction Limit Fence	330	LF	\$ 4.70	\$ 1,551.00	\$ 4.00	\$ 1,320.00	\$ 4.00	\$ 1,320.00	\$ 7.00	\$ 2,310.00	\$ 3.00	\$ 990.00
15	AC Pavement Sections Type 1 and Type 2	28,432	SF	\$ 5.85	\$ 166,327.20	\$ 4.60	\$ 130,787.20	\$ 7.50	\$ 213,240.00	\$ 5.75	\$ 163,484.00	\$ 4.75	\$ 135,052.00
16	Driveway Access	566	SF	\$ 9.00	\$ 5,094.00	\$ 12.50	\$ 7,075.00	\$ 9.00	\$ 5,094.00	\$ 9.00	\$ 5,094.00	\$ 16.00	\$ 9,056.00
17	Driveway R&R	280	SF	\$ 10.00	\$ 2,800.00	\$ 18.50	\$ 5,180.00	\$ 12.00	\$ 3,360.00	\$ 12.00	\$ 3,360.00	\$ 19.00	\$ 5,320.00
18	AB Shoulder	145	LF	\$ 8.75	\$ 1,268.75	\$ 14.00	\$ 2,030.00	\$ 11.00	\$ 1,595.00	\$ 15.00	\$ 2,175.00	\$ 18.00	\$ 2,610.00
19	Miscellaneous Grading	4	CY	\$ 245.00	\$ 980.00	\$ 180.00	\$ 720.00	\$ 65.00	\$ 260.00	\$ 50.00	\$ 200.00	\$ 100.00	\$ 400.00
20	Sod Salvage and Transplant	1,419	SF	\$ 3.70	\$ 5,250.30	\$ 6.00	\$ 8,514.00	\$ 3.00	\$ 4,257.00	\$ 6.00	\$ 8,514.00	\$ 6.00	\$ 8,514.00
21	Drainage Inlet	2	EA	\$ 4,500.00	\$ 9,000.00	\$ 3,800.00	\$ 7,600.00	\$ 3,000.00	\$ 6,000.00	\$ 3,500.00	\$ 7,000.00	\$ 5,000.00	\$ 10,000.00
22	24" Drain Basin	1	EA	\$ 2,000.00	\$ 2,000.00	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	\$ 2,900.00	\$ 2,900.00	\$ 2,500.00	\$ 2,500.00
23	Sediment Trap Window	1	EA	\$ 765.00	\$ 765.00	\$ 1,500.00	\$ 1,500.00	\$ 300.00	\$ 300.00	\$ 1,200.00	\$ 1,200.00	\$ 400.00	\$ 400.00
24	Rolled Curb and Gutter with Tie-In Pavement	24	LF	\$ 130.00	\$ 3,120.00	\$ 200.00	\$ 4,800.00	\$ 110.00	\$ 2,640.00	\$ 60.00	\$ 1,440.00	\$ 97.00	\$ 2,328.00
25	Concrete Curb End Transition	2	EA	\$ 245.00	\$ 490.00	\$ 1,250.00	\$ 2,500.00	\$ 1,000.00	\$ 2,000.00	\$ 1,300.00	\$ 2,600.00	\$ 2,000.00	\$ 4,000.00
26	Concrete Encasement	2	EA	\$ 377.00	\$ 754.00	\$ 1,000.00	\$ 2,000.00	\$ 500.00	\$ 1,000.00	\$ 2,000.00	\$ 4,000.00	\$ 700.00	\$ 1,400.00
27	15"x21" Arch CMP (In Pavement)	52	LF	\$ 137.00	\$ 7,124.00	\$ 150.00	\$ 7,800.00	\$ 155.00	\$ 8,060.00	\$ 150.00	\$ 7,800.00	\$ 160.00	\$ 8,320.00

**BOULDER MOUNTAIN EROSION CONTROL PROJECT**  
**CONTRACT NO. PW 13-30675**  
**CIP NO. 95153**

Bid Opening Date: May 31, 2013  
 Estimated Award Date: June 18, 2013

**BID SUMMARY**

ITEM NO.	ITEM DESCRIPTION	ESTIMATED QUANTITY	UNIT OF MEASURE	Herback General Engineering		Sierra Nevada Construction, Inc.		White Rock Construction, Inc.		V&C Construction, Inc.		Don Garcica Excavating Paving, Inc.	
				UNIT PRICE (in Figures)	ITEM TOTAL (in Figures)	UNIT PRICE (in Figures)	ITEM TOTAL (in Figures)	UNIT PRICE (in Figures)	ITEM TOTAL (in Figures)	UNIT PRICE (in Figures)	ITEM TOTAL (in Figures)	UNIT PRICE (in Figures)	ITEM TOTAL (in Figures)
28	15"x21" Arch CMP (Out of Pavement)	8	LF	\$ 77.00	\$ 616.00	\$ 105.00	\$ 840.00	\$ 88.00	\$ 704.00	\$ 100.00	\$ 800.00	\$ 75.00	\$ 600.00
29	18" HDPE (In Pavement)	60	LF	\$ 121.00	\$ 7,260.00	\$ 115.00	\$ 6,900.00	\$ 138.50	\$ 8,310.00	\$ 100.00	\$ 6,000.00	\$ 160.00	\$ 9,600.00
30	18" HDPE (Out of Pavement)	6	LF	\$ 134.00	\$ 804.00	\$ 200.00	\$ 1,200.00	\$ 195.00	\$ 1,170.00	\$ 90.00	\$ 540.00	\$ 150.00	\$ 900.00
31	12" HDPE (Out of Pavement)	39	LF	\$ 73.00	\$ 2,847.00	\$ 52.00	\$ 2,028.00	\$ 37.00	\$ 1,443.00	\$ 70.00	\$ 2,730.00	\$ 75.00	\$ 2,925.00
32	6" Perforated HDPE with Salvaged Sod GLS	259	LF	\$ 33.00	\$ 8,547.00	\$ 50.00	\$ 12,950.00	\$ 71.00	\$ 18,389.00	\$ 55.00	\$ 14,245.00	\$ 55.00	\$ 14,245.00
33	6" HDPE Cleanout	3	EA	\$ 173.00	\$ 519.00	\$ 350.00	\$ 1,050.00	\$ 800.00	\$ 2,400.00	\$ 250.00	\$ 750.00	\$ 330.00	\$ 990.00
34	Subdrain	500	LF	\$ 32.50	\$ 16,250.00	\$ 40.00	\$ 20,000.00	\$ 32.00	\$ 16,000.00	\$ 50.00	\$ 25,000.00	\$ 43.00	\$ 21,500.00
35	15"x21" Arch FES	2	EA	\$ 420.00	\$ 840.00	\$ 840.00	\$ 1,680.00	\$ 600.00	\$ 1,200.00	\$ 500.00	\$ 1,000.00	\$ 200.00	\$ 400.00
36	12" FES	1	EA	\$ 400.00	\$ 400.00	\$ 825.00	\$ 825.00	\$ 550.00	\$ 550.00	\$ 200.00	\$ 200.00	\$ 125.00	\$ 125.00
37	Rock Dissipator	92	SF	\$ 29.00	\$ 2,668.00	\$ 20.00	\$ 1,840.00	\$ 13.50	\$ 1,242.00	\$ 20.00	\$ 1,840.00	\$ 18.00	\$ 1,656.00
38	No. 1 Backing	240	SF	\$ 25.00	\$ 6,000.00	\$ 9.00	\$ 2,160.00	\$ 10.00	\$ 2,400.00	\$ 9.00	\$ 2,160.00	\$ 16.00	\$ 3,840.00
39	Rock-Lined Channel R&R	40	LF	\$ 61.00	\$ 2,440.00	\$ 40.00	\$ 1,600.00	\$ 39.00	\$ 1,560.00	\$ 55.00	\$ 2,200.00	\$ 100.00	\$ 4,000.00
40	Remove Existing Pipe	43	LF	\$ 63.00	\$ 2,709.00	\$ 20.00	\$ 860.00	\$ 15.00	\$ 645.00	\$ 20.00	\$ 860.00	\$ 40.00	\$ 1,720.00
41	Remove Willow Clump	5	EA	\$ 330.00	\$ 1,650.00	\$ 135.00	\$ 675.00	\$ 100.00	\$ 500.00	\$ 200.00	\$ 1,000.00	\$ 100.00	\$ 500.00
42	Adjust SMH and SDMH Rim to Grade	4	EA	\$ 728.00	\$ 2,912.00	\$ 1,500.00	\$ 6,000.00	\$ 800.00	\$ 3,200.00	\$ 500.00	\$ 2,000.00	\$ 900.00	\$ 3,600.00
43	Adjust WV Cover to Grade	2	EA	\$ 540.00	\$ 1,080.00	\$ 990.00	\$ 1,980.00	\$ 400.00	\$ 800.00	\$ 300.00	\$ 600.00	\$ 450.00	\$ 900.00
44	Dewatering for BM Pipes and Subdrain	2	EA	\$ 1,000.00	\$ 2,000.00	\$ 550.00	\$ 1,100.00	\$ 600.00	\$ 1,200.00	\$ 750.00	\$ 1,500.00	\$ 100.00	\$ 200.00
45	Dewatering for FM D/W and No. 1 Backing	1	EA	\$ 500.00	\$ 500.00	\$ 1,100.00	\$ 1,100.00	\$ 600.00	\$ 600.00	\$ 500.00	\$ 500.00	\$ 100.00	\$ 100.00
46	Dewatering for LTB Pipes and DIs	1	EA	\$ 1,700.00	\$ 1,700.00	\$ 1,100.00	\$ 1,100.00	\$ 600.00	\$ 600.00	\$ 1,000.00	\$ 1,000.00	\$ 100.00	\$ 100.00
47	Dewatering for GM Pipe and DB	1	EA	\$ 1,700.00	\$ 1,700.00	\$ 1,100.00	\$ 1,100.00	\$ 600.00	\$ 600.00	\$ 1,000.00	\$ 1,000.00	\$ 100.00	\$ 100.00
48	Dewatering for IM Pipes and GLS	2	EA	\$ 1,300.00	\$ 2,600.00	\$ 550.00	\$ 1,100.00	\$ 600.00	\$ 1,200.00	\$ 500.00	\$ 1,000.00	\$ 100.00	\$ 200.00
49	Modifying Existing Concrete Cutoff Wall	25	EA	\$ 636.00	\$ 15,900.00	\$ 350.00	\$ 8,750.00	\$ 200.00	\$ 5,000.00	\$ 900.00	\$ 22,500.00	\$ 285.00	\$ 7,125.00
50	Roadway Signs	4	EA	\$ 350.00	\$ 1,400.00	\$ 550.00	\$ 2,200.00	\$ 350.00	\$ 1,400.00	\$ 500.00	\$ 2,000.00	\$ 250.00	\$ 1,000.00
51	Overexcavate and Remove Unsuitable Material	50	CY	\$ 72.00	\$ 3,600.00	\$ 150.00	\$ 7,500.00	\$ 40.00	\$ 2,000.00	\$ 50.00	\$ 2,500.00	\$ 10.00	\$ 500.00
52	Rock Fracturing and Removal	10	CY	\$ 200.00	\$ 2,000.00	\$ 290.00	\$ 2,900.00	\$ 50.00	\$ 500.00	\$ 150.00	\$ 1,500.00	\$ 100.00	\$ 1,000.00
<b>TOTAL BID</b>				<b>\$ 347,295.90</b>		<b>\$ 373,007.00</b>		<b>\$ 377,799.00</b>		<b>\$ 379,310.25</b>		<b>\$ 380,254.00</b>	

**BOULDER MOUNTAIN EROSION CONTROL PROJECT**  
**CONTRACT NO. PW 13-30675**  
**CIP NO. 95153**

Bid Opening Date: May 31, 2013  
 Estimated Award Date: June 18, 2013

**BID SUMMARY**

ITEM NO.	ITEM DESCRIPTION	ESTIMATED QUANTITY	UNIT OF MEASURE	Lorang Brothers Construction, Inc.		Burdick Excavating Co., Inc.		MKD Construction, Inc.		RaPid General Engineering, Inc.		Roger Cook Construction	
				UNIT PRICE (in Figures)	ITEM TOTAL (in Figures)	UNIT PRICE (in Figures)	ITEM TOTAL (in Figures)	UNIT PRICE (in Figures)	ITEM TOTAL (in Figures)	UNIT PRICE (in Figures)	ITEM TOTAL (in Figures)	UNIT PRICE (in Figures)	ITEM TOTAL (in Figures)
1	Mobilization	1	LS	\$ 62,000.00	\$ 62,000.00	\$ 39,800.00	\$ 39,800.00	\$ 46,000.00	\$ 46,000.00	\$ 40,483.40	\$ 40,483.40	\$ 45,000.00	\$ 45,000.00
2	Traffic Control	1	LS	\$ 16,900.00	\$ 16,900.00	\$ 20,000.00	\$ 20,000.00	\$ 20,000.00	\$ 20,000.00	\$ 17,500.00	\$ 17,500.00	\$ 7,000.00	\$ 7,000.00
3	Sweeping	25	DAY	\$ 900.00	\$ 22,500.00	\$ 10.00	\$ 250.00	\$ 500.00	\$ 12,500.00	\$ 1,000.00	\$ 25,000.00	\$ 500.00	\$ 12,500.00
4	Trench and Excavation Safety	1	LS	\$ 500.00	\$ 500.00	\$ 3,000.00	\$ 3,000.00	\$ 1,800.00	\$ 1,800.00	\$ 12,800.00	\$ 12,800.00	\$ 9,300.00	\$ 9,300.00
5	Humus For Topsoil Mix	15	CY	\$ 290.00	\$ 4,350.00	\$ 250.00	\$ 3,750.00	\$ 200.00	\$ 3,000.00	\$ 500.00	\$ 7,500.00	\$ 100.00	\$ 1,500.00
6	Mulch and Mulch Application	29	CY	\$ 193.00	\$ 5,597.00	\$ 250.00	\$ 7,250.00	\$ 200.00	\$ 5,800.00	\$ 375.00	\$ 10,875.00	\$ 175.00	\$ 5,075.00
7	Tackifier and Tackifier Application	8,385	SF	\$ 0.40	\$ 3,354.00	\$ 0.20	\$ 1,677.00	\$ 1.00	\$ 8,385.00	\$ 0.60	\$ 5,031.00	\$ 0.30	\$ 2,515.50
8	Install & Maintain Tire Wash Area (On Pavement)	1	EA	\$ 3,400.00	\$ 3,400.00	\$ 3,000.00	\$ 3,000.00	\$ 8,000.00	\$ 8,000.00	\$ 6,500.00	\$ 6,500.00	\$ 6,500.00	\$ 6,500.00
9	Install & Maintain Concrete Wash Area	1	EA	\$ 2,290.00	\$ 2,290.00	\$ 500.00	\$ 500.00	\$ 6,000.00	\$ 6,000.00	\$ 1,500.00	\$ 1,500.00	\$ 2,200.00	\$ 2,200.00
10	Install & Maintain Weighted Fiber Rolls or Gravel-Filled Rolls	42	EA	\$ 60.00	\$ 2,520.00	\$ 120.00	\$ 5,040.00	\$ 80.00	\$ 3,360.00	\$ 155.00	\$ 6,510.00	\$ 125.00	\$ 5,250.00
11	Install & Maintain Filter Fence	40	LF	\$ 10.00	\$ 400.00	\$ 4.00	\$ 160.00	\$ 20.00	\$ 800.00	\$ 35.00	\$ 1,400.00	\$ 25.00	\$ 1,000.00
12	Install & Maintain Visqueen with Gravel Bags or Gravel-Filled Rolls	223	LF	\$ 24.00	\$ 5,352.00	\$ 6.00	\$ 1,338.00	\$ 24.00	\$ 5,352.00	\$ 30.00	\$ 6,690.00	\$ 30.00	\$ 6,690.00
13	Install and Maintain Drain Inlet Protection	5	EA	\$ 150.00	\$ 750.00	\$ 400.00	\$ 2,000.00	\$ 500.00	\$ 2,500.00	\$ 300.00	\$ 1,500.00	\$ 400.00	\$ 2,000.00
14	Install & Maintain Tree Protection & Construction Limit Fence	330	LF	\$ 10.00	\$ 3,300.00	\$ 3.00	\$ 990.00	\$ 5.00	\$ 1,650.00	\$ 6.00	\$ 1,980.00	\$ 32.00	\$ 10,560.00
15	AC Pavement Sections Type 1 and Type 2	28,432	SF	\$ 6.15	\$ 174,856.80	\$ 7.50	\$ 213,240.00	\$ 7.75	\$ 220,348.00	\$ 5.30	\$ 150,689.60	\$ 6.25	\$ 177,700.00
16	Driveway Access	566	SF	\$ 15.00	\$ 8,490.00	\$ 10.00	\$ 5,660.00	\$ 10.00	\$ 5,660.00	\$ 16.00	\$ 9,056.00	\$ 7.20	\$ 4,075.20
17	Driveway R&R	280	SF	\$ 23.00	\$ 6,440.00	\$ 10.50	\$ 2,940.00	\$ 15.00	\$ 4,200.00	\$ 28.00	\$ 7,840.00	\$ 7.20	\$ 2,016.00
18	AB Shoulder	145	LF	\$ 41.00	\$ 5,945.00	\$ 2.00	\$ 290.00	\$ 21.00	\$ 3,045.00	\$ 28.00	\$ 4,060.00	\$ 52.00	\$ 7,540.00
19	Miscellaneous Grading	4	CY	\$ 200.00	\$ 800.00	\$ 140.00	\$ 560.00	\$ 90.00	\$ 360.00	\$ 1,500.00	\$ 6,000.00	\$ 1,125.00	\$ 4,500.00
20	Sod Salvage and Transplant	1,419	SF	\$ 7.00	\$ 9,933.00	\$ 18.00	\$ 25,542.00	\$ 6.00	\$ 8,514.00	\$ 15.00	\$ 21,285.00	\$ 22.00	\$ 31,218.00
21	Drainage Inlet	2	EA	\$ 3,000.00	\$ 6,000.00	\$ 4,600.00	\$ 9,200.00	\$ 3,000.00	\$ 6,000.00	\$ 4,200.00	\$ 8,400.00	\$ 940.00	\$ 1,880.00
22	24" Drain Basin	1	EA	\$ 3,000.00	\$ 3,000.00	\$ 2,900.00	\$ 2,900.00	\$ 3,600.00	\$ 3,600.00	\$ 4,500.00	\$ 4,500.00	\$ 2,150.00	\$ 2,150.00
23	Sediment Trap Window	1	EA	\$ 1,500.00	\$ 1,500.00	\$ 450.00	\$ 450.00	\$ 1,200.00	\$ 1,200.00	\$ 3,000.00	\$ 3,000.00	\$ 1,200.00	\$ 1,200.00
24	Rolled Curb and Gutter with Tie-In Pavement	24	LF	\$ 40.00	\$ 960.00	\$ 60.00	\$ 1,440.00	\$ 100.00	\$ 2,400.00	\$ 150.00	\$ 3,600.00	\$ 190.00	\$ 4,560.00
25	Concrete Curb End Transition	2	EA	\$ 750.00	\$ 1,500.00	\$ 1,200.00	\$ 2,400.00	\$ 1,300.00	\$ 2,600.00	\$ 1,800.00	\$ 3,600.00	\$ 750.00	\$ 1,500.00
26	Concrete Encasement	2	EA	\$ 500.00	\$ 1,000.00	\$ 1,000.00	\$ 2,000.00	\$ 1,200.00	\$ 2,400.00	\$ 2,000.00	\$ 4,000.00	\$ 5,500.00	\$ 11,000.00
27	15"x21" Arch CMP (In Pavement)	52	LF	\$ 108.00	\$ 5,616.00	\$ 100.00	\$ 5,200.00	\$ 99.00	\$ 5,148.00	\$ 120.00	\$ 6,240.00	\$ 125.00	\$ 6,500.00

**BOULDER MOUNTAIN EROSION CONTROL PROJECT**  
**CONTRACT NO. PW 13-30675**  
**CIP NO. 95153**

Bid Opening Date: May 31, 2013  
 Estimated Award Date: June 18, 2013

**BID SUMMARY**

ITEM NO.	ITEM DESCRIPTION	ESTIMATED QUANTITY	UNIT OF MEASURE	Lorang Brothers Construction, Inc.		Burdick Excavating Co., Inc.		MKD Construction, Inc.		RaPid General Engineering, Inc.		Roger Cook Construction	
				UNIT PRICE (in Figures)	ITEM TOTAL (in Figures)	UNIT PRICE (in Figures)	ITEM TOTAL (in Figures)	UNIT PRICE (in Figures)	ITEM TOTAL (in Figures)	UNIT PRICE (in Figures)	ITEM TOTAL (in Figures)	UNIT PRICE (in Figures)	ITEM TOTAL (in Figures)
28	15"x21" Arch CMP (Out of Pavement)	8	LF	\$ 108.00	\$ 864.00	\$ 80.00	\$ 640.00	\$ 96.00	\$ 768.00	\$ 100.00	\$ 800.00	\$ 105.00	\$ 840.00
29	18" HDPE (In Pavement)	60	LF	\$ 105.00	\$ 6,300.00	\$ 100.00	\$ 6,000.00	\$ 142.00	\$ 8,520.00	\$ 100.00	\$ 6,000.00	\$ 115.00	\$ 6,900.00
30	18" HDPE (Out of Pavement)	6	LF	\$ 105.00	\$ 630.00	\$ 80.00	\$ 480.00	\$ 90.00	\$ 540.00	\$ 85.00	\$ 510.00	\$ 105.00	\$ 630.00
31	12" HDPE (Out of Pavement)	39	LF	\$ 95.00	\$ 3,705.00	\$ 75.00	\$ 2,925.00	\$ 60.00	\$ 2,340.00	\$ 85.00	\$ 3,315.00	\$ 83.00	\$ 3,237.00
32	6" Perforated HDPE with Salvaged Sod GLS	259	LF	\$ 40.00	\$ 10,360.00	\$ 65.00	\$ 16,835.00	\$ 31.00	\$ 8,029.00	\$ 45.00	\$ 11,655.00	\$ 48.00	\$ 12,432.00
33	6" HDPE Cleanout	3	EA	\$ 140.00	\$ 420.00	\$ 1,100.00	\$ 3,300.00	\$ 240.00	\$ 720.00	\$ 350.00	\$ 1,050.00	\$ 240.00	\$ 720.00
34	Subdrain	500	LF	\$ 30.00	\$ 15,000.00	\$ 38.65	\$ 19,325.00	\$ 19.00	\$ 9,500.00	\$ 25.00	\$ 12,500.00	\$ 76.00	\$ 38,000.00
35	15"x21" Arch FES	2	EA	\$ 185.00	\$ 370.00	\$ 850.00	\$ 1,700.00	\$ 150.00	\$ 300.00	\$ 820.00	\$ 1,640.00	\$ 720.00	\$ 1,440.00
36	12" FES	1	EA	\$ 130.00	\$ 130.00	\$ 800.00	\$ 800.00	\$ 120.00	\$ 120.00	\$ 1,600.00	\$ 1,600.00	\$ 540.00	\$ 540.00
37	Rock Dissipator	92	SF	\$ 10.00	\$ 920.00	\$ 20.00	\$ 1,840.00	\$ 38.00	\$ 3,496.00	\$ 65.00	\$ 5,980.00	\$ 98.00	\$ 9,016.00
38	No. 1 Backing	240	SF	\$ 15.00	\$ 3,600.00	\$ 14.00	\$ 3,360.00	\$ 20.00	\$ 4,800.00	\$ 62.00	\$ 14,880.00	\$ 100.00	\$ 24,000.00
39	Rock-Lined Channel R&R	40	LF	\$ 40.00	\$ 1,600.00	\$ 90.00	\$ 3,600.00	\$ 26.00	\$ 1,040.00	\$ 80.00	\$ 3,200.00	\$ 142.00	\$ 5,680.00
40	Remove Existing Pipe	43	LF	\$ 28.00	\$ 1,204.00	\$ 30.00	\$ 1,290.00	\$ 25.00	\$ 1,075.00	\$ 65.00	\$ 2,795.00	\$ 60.00	\$ 2,580.00
41	Remove Willow Clump	5	EA	\$ 150.00	\$ 750.00	\$ 750.00	\$ 3,750.00	\$ 210.00	\$ 1,050.00	\$ 1,500.00	\$ 7,500.00	\$ 275.00	\$ 1,375.00
42	Adjust SMH and SDMH Rim to Grade	4	EA	\$ 800.00	\$ 3,200.00	\$ 800.00	\$ 3,200.00	\$ 1,000.00	\$ 4,000.00	\$ 1,300.00	\$ 5,200.00	\$ 1,500.00	\$ 6,000.00
43	Adjust WV Cover to Grade	2	EA	\$ 670.00	\$ 1,340.00	\$ 625.00	\$ 1,250.00	\$ 1,000.00	\$ 2,000.00	\$ 350.00	\$ 700.00	\$ 2,100.00	\$ 4,200.00
44	Dewatering for BM Pipes and Subdrain	2	EA	\$ 1,500.00	\$ 3,000.00	\$ 300.00	\$ 600.00	\$ 1,000.00	\$ 2,000.00	\$ 2,500.00	\$ 5,000.00	\$ 1,740.00	\$ 3,480.00
45	Dewatering for FM D/W and No. 1 Backing	1	EA	\$ 3,000.00	\$ 3,000.00	\$ 300.00	\$ 300.00	\$ 1,000.00	\$ 1,000.00	\$ 5,000.00	\$ 5,000.00	\$ 2,308.00	\$ 2,308.00
46	Dewatering for LTB Pipes and DIs	1	EA	\$ 1,500.00	\$ 1,500.00	\$ 300.00	\$ 300.00	\$ 1,000.00	\$ 1,000.00	\$ 5,000.00	\$ 5,000.00	\$ 3,000.00	\$ 3,000.00
47	Dewatering for GM Pipe and DB	1	EA	\$ 3,000.00	\$ 3,000.00	\$ 300.00	\$ 300.00	\$ 1,000.00	\$ 1,000.00	\$ 5,000.00	\$ 5,000.00	\$ 1,850.00	\$ 1,850.00
48	Dewatering for IM Pipes and GLS	2	EA	\$ 3,000.00	\$ 6,000.00	\$ 300.00	\$ 600.00	\$ 1,000.00	\$ 2,000.00	\$ 2,500.00	\$ 5,000.00	\$ 1,930.00	\$ 3,860.00
49	Modifying Existing Concrete Cutoff Wall	25	EA	\$ 300.00	\$ 7,500.00	\$ 500.00	\$ 12,500.00	\$ 100.00	\$ 2,500.00	\$ 850.00	\$ 21,250.00	\$ 350.00	\$ 8,750.00
50	Roadway Signs	4	EA	\$ 175.00	\$ 700.00	\$ 450.00	\$ 1,800.00	\$ 400.00	\$ 1,600.00	\$ 1,800.00	\$ 7,200.00	\$ 1,390.00	\$ 5,560.00
51	Overexcavate and Remove Unsuitable Material	50	CY	\$ 90.00	\$ 4,500.00	\$ 65.00	\$ 3,250.00	\$ 100.00	\$ 5,000.00	\$ 100.00	\$ 5,000.00	\$ 140.00	\$ 7,000.00
52	Rock Fracturing and Removal	10	CY	\$ 220.00	\$ 2,200.00	\$ 100.00	\$ 1,000.00	\$ 600.00	\$ 6,000.00	\$ 350.00	\$ 3,500.00	\$ 420.00	\$ 4,200.00
<b>TOTAL BID</b>				<b>\$ 441,046.80</b>		<b>\$ 451,522.00</b>		<b>\$ 461,020.00</b>		<b>\$ 518,815.00</b>		<b>\$ 530,527.70</b>	