



County of El Dorado

Chief Administrative Office

Procurement & Contracts Division
Phone (530)621-5830

Sent Via Email – No Hard Copy to Follow

TO: Distribution List
DATE: March 1, 2023
RE: Notice of Award
 BID # 23-990-032
 Mosquito Fire Debris Removal

Thank you for your interest and for bidding on the Mosquito Fire Debris Removal Project (Project). The bid opening took place on Tuesday, February 28, 2023. The apparent lowest responsive, responsible bidder is Anvil Builders Inc.

Pursuant to Section 20128 of the Public Contract Code, the El Dorado County Board of Supervisors approved the contract award at its meeting on Tuesday, December 6, 2022. The contract will be awarded following the protest period. The bid summary is attached for your reference.

For questions, please contact Kady Leitner, Senior Administrative Analyst, by phone at 530.621.5150 or by email at kady.leitner@edcgov.us.

Thank you for your participation.

Sincerely,

Michele Weimer
Purchasing Agent

Distribution List:

Anvil Builders Inc.	estimating@anvilbuilders.com
BOP A Joint Venture	lowaidat@odinev.com
C.T.L. Forest Management, Inc	RFP@ctl-fm.com
Mountain G Enterprises dba Mountain Engineering	Mar15@mtfent.com
Pacific States Environmental Contractors, Inc.	mcollings@pacificstates.net
Resource Environmental Inc	bids@resource-env.com
Schreder & Brandt MFG, Inc.	carolyn@schrederandbrandt.com
Unlimited Environmental, Inc.	info@ueiteam.com

BID SUMMARY AND NOTICE OF AWARD

Mosquito Fire Debris Removal

BID No. 23-990-032
 Type: Construction/Demolition

Bid Opening: 02/28/2023

Item No.	Item Description	Unit	QTY	Anvil Builders Inc.		Mountain G Enterprises		Unlimited Environmental, Inc.		Resource Environmental, Inc.		C.T.L Forest Management, Inc.		Pacific States Environmental		BOP A Joint Venture		Schreder & Brandt MFG, Inc	
				Unit Price	Extension	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension
1	Mobilization and Demobilization of Disaster Debris Removal Crews to/from Operational Area	Per Crew	5	\$100.00	\$500.00	\$2,260.00	\$11,300.00	\$8,000.00	\$40,000.00	\$1,000.00	\$5,000.00	\$12,000.00	\$60,000.00	\$4,260.00	\$21,300.00	\$6,200.00	\$31,000.00	\$24,840.00	\$124,200.00
2	Per parcel Ash, Debris, Metals, and Incidental Soil Removal	Per Parcel	32	\$39,300.00	\$1,257,600.00	\$39,000.00	\$1,248,000.00	\$43,700.00	\$1,398,400.00	\$25,000.00	\$800,000.00	\$48,208.80	\$1,542,681.60	\$47,800.00	\$1,529,600.00	\$58,500.00	\$1,872,000.00	\$137,333.00	\$4,394,656.00
3	Per Parcel Asbestos Removal and Disposal	Per Parcel	13	\$2,500.00	\$32,500.00	\$3,000.00	\$39,000.00	\$3,490.00	\$45,370.00	\$5,000.00	\$65,000.00	\$4,440.00	\$57,720.00	\$4,490.00	\$58,370.00	\$3,000.00	\$39,000.00	\$2,796.00	\$36,348.00
4	Soil Removal, Re-Scrape	Per Parcel	8	\$2,000.00	\$16,000.00	\$4,468.00	\$35,744.00	\$4,250.00	\$34,000.00	\$24,000.00	\$192,000.00	\$4,800.00	\$38,400.00	\$19,975.00	\$159,800.00	\$9,000.00	\$72,000.00	\$57,500.00	\$460,000.00
5	Vehicles (Burned Hulks) Abatement	Per Vehicle	141	\$1.00	\$141.00	\$1.00	\$141.00	\$200.00	\$28,200.00	\$1.00	\$141.00	\$60.00	\$8,460.00	\$334.00	\$47,094.00	\$1.00	\$141.00	\$3,105.00	\$437,805.00
6	Per Property Concrete	Per Parcel	32	\$500.00	\$16,000.00	\$3,480.00	\$111,360.00	\$2,500.00	\$80,000.00	\$20,000.00	\$640,000.00	\$4,320.00	\$138,240.00	\$4,115.00	\$131,680.00	\$3,000.00	\$96,000.00	\$8,050.00	\$257,600.00
7	Tonnage Rate for Debris, Ash, Metals, Concrete, and Soil Removal	Per Ton	482	\$120.00	\$57,840.00	\$75.00	\$36,150.00	\$50.00	\$24,100.00	\$180.00	\$86,760.00	\$197.95	\$95,411.90	\$328.00	\$158,096.00	\$150.00	\$72,300.00	\$954.00	\$459,828.00
8	Cubic Yard Rate for Asbestos Removal and Disposal	Per Cubic Yard	24	\$90.00	\$2,160.00	\$153.00	\$3,672.00	\$150.00	\$3,600.00	\$1,000.00	\$24,000.00	\$1,200.00	\$28,800.00	\$1,215.00	\$29,160.00	\$105.00	\$2,520.00	\$95.00	\$2,280.00
9	Non-Working Days for Disaster Debris Removal Crews. This Item shall be fixed at 1.5% of Item 2 Unit Price.	Per Crew	15	\$589.50	\$8,842.50	\$585.00	\$8,775.00	\$655.50	\$9,832.50	\$375.00	\$5,625.00	\$537.97	\$8,069.55	\$717.00	\$10,755.00	\$877.50	\$13,162.50	\$2,060.00	\$30,900.00
10	Delays for Disaster Debris Removal Crews	Per Crew/Hour	25	\$50.00	\$1,250.00	\$400.00	\$10,000.00	\$1,000.00	\$25,000.00	\$100.00	\$2,500.00	\$600.00	\$15,000.00	\$25.00	\$625.00	\$450.00	\$11,250.00	\$2,185.00	\$54,625.00
11	Property Owner Assistance	Per Hour	16	\$50.00	\$800.00	\$300.00	\$4,800.00	\$1,250.00	\$20,000.00	\$500.00	\$8,000.00	\$120.00	\$1,920.00	\$110.00	\$1,760.00	\$491.00	\$7,856.00	\$287.00	\$4,592.00
				Base Bid Total	\$1,393,633.50	Base Bid Total	\$1,508,942.00	Base Bid Total	\$1,708,502.50	Base Bid Total	\$1,829,026.00	Base Bid Total	\$1,994,703.05	Base Bid Total	\$2,148,240.00	Base Bid Total	\$2,217,229.50	Base Bid Total	\$6,262,834.00
				RANK	1	RANK	2	RANK	3	RANK	4	RANK	5	RANK	6	RANK	7	RANK	8