

US 50 Missouri Flat Road Interchange 1B Bid Summary

Begin Advertisement 9/16/2009

Project Name US 50 Missouri Flat Road Interchange Improvements - Phase 1B

Bid Opening: 10/21/2009

Project No. 71336
Project Type Interchange

Anticipated Award Date: 11/3/2009

Table with columns: Item No., Item Code, Item Description, Unit, Quantity, C.C. Myers, Inc. (Unit Price, Total), Golden State Bridge, Inc. (Unit Price, Total), Q & D Construction, Inc. (Unit Price, Total), Nehemiah Construction, Inc. (Unit Price, Total), A. Teichert & Son, Inc. dba Teichert Construction (Unit Price, Total). Contains 66 line items of construction work.

Item No.	Item Code	Item Description	Unit	Quantity	DeSilva Gates - Viking, a Joint Venture		Diablo Contractors, Inc.		Granite Construction Company		Flatiron West, Inc.	
					Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total
134	731511	MINOR CONCRETE (ISLAND PAVING)	M3	76	\$300.00	\$22,800.00	\$500.00	\$38,000.00	\$500.00	\$38,000.00	\$298.00	\$22,648.00
135	731517	MINOR CONCRETE (GUTTER)	M3	26	\$625.00	\$16,250.00	\$700.00	\$18,200.00	\$700.00	\$18,200.00	\$625.00	\$16,250.00
136	731530	MINOR CONCRETE (TEXTURED PAVING)	M3	120	\$400.00	\$48,000.00	\$1,200.00	\$144,000.00	\$550.00	\$66,000.00	\$435.00	\$52,200.00
137	(P) 750001	MISCELLANEOUS IRON AND STEEL	KG	5640	\$3.00	\$16,920.00	\$3.00	\$16,920.00	\$3.00	\$16,920.00	\$3.00	\$16,920.00
138	(F-P) 750501	MISCELLANEOUS METAL (BRIDGE)	KG	16805	\$3.00	\$50,415.00	\$7.00	\$117,635.00	\$8.00	\$134,440.00	\$3.50	\$58,817.50
139	(F-P) 750504	MISCELLANEOUS METAL (CATWALK)	KG	21100	\$6.00	\$126,600.00	\$7.00	\$147,700.00	\$19.00	\$400,900.00	\$13.00	\$274,300.00
140	(F-P) 750505	BRIDGE DECK DRAINAGE SYSTEM	KG	1790	\$18.00	\$32,220.00	\$7.00	\$12,530.00	\$7.00	\$12,530.00	\$30.00	\$53,700.00
141	(P) 800391	CHAIN LINK FENCE (TYPE CL-1.8)	M	2410	\$50.00	\$120,500.00	\$90.00	\$216,900.00	\$53.10	\$127,971.00	\$49.50	\$119,295.00
142	820106	CONCRETE BARRIER DELINEATOR (400 MM) TYPE F	EA	6	\$35.00	\$210.00	\$50.00	\$300.00	\$35.00	\$210.00	\$100.00	\$600.00
143	820107	DELINEATOR (CLASS 1)	EA	40	\$40.00	\$1,600.00	\$50.00	\$2,000.00	\$30.00	\$1,200.00	\$35.00	\$1,400.00
144	820110	HIGHWAY POST MARKER	EA	1	\$50.00	\$50.00	\$100.00	\$100.00	\$35.00	\$35.00	\$40.00	\$40.00
145	820125	REMOVABLE BOLLARD	EA	2	\$500.00	\$1,000.00	\$500.00	\$1,000.00	\$500.00	\$1,000.00	\$500.00	\$1,000.00
146	820130	OBJECT MARKER	EA	7	\$40.00	\$280.00	\$100.00	\$700.00	\$35.00	\$245.00	\$35.00	\$245.00
147	832003	METAL BEAM GUARD RAILING (WOOD POST)	M	1670	\$50.00	\$83,500.00	\$80.00	\$133,600.00	\$55.00	\$91,850.00	\$55.00	\$91,850.00
148	832070	VEGETATION CONTROL (MINOR CONCRETE)	M2	570	\$70.00	\$39,900.00	\$60.00	\$34,200.00	\$280.00	\$159,600.00	\$78.00	\$44,460.00
149	(F-P) 833036	ACCESS BARRIER	EA	4	\$1,500.00	\$6,000.00	\$2,000.00	\$8,000.00	\$3,000.00	\$12,000.00	\$2,500.00	\$10,000.00
150	(F-P) 833089	TUBULAR BICYCLE RAILING	M	234	\$125.00	\$29,250.00	\$300.00	\$70,200.00	\$128.00	\$29,952.00	\$115.00	\$26,910.00
151	(F) 833142	CONCRETE BARRIER (TYPE 26 MODIFIED)	M	234	\$175.00	\$40,950.00	\$150.00	\$35,100.00	\$180.00	\$42,120.00	\$250.00	\$58,500.00
152	839514	HANDRAILING	M	15	\$150.00	\$2,250.00	\$300.00	\$4,500.00	\$166.00	\$2,490.00	\$500.00	\$7,500.00
153	(F-P) 839521	CABLE RAILING	M	332	\$60.00	\$19,920.00	\$50.00	\$16,600.00	\$58.00	\$19,256.00	\$37.00	\$12,284.00
154	(P) 839541	TRANSITION RAILING (TYPE WB)	EA	3	\$3,000.00	\$9,000.00	\$3,500.00	\$10,500.00	\$3,000.00	\$9,000.00	\$22,500.00	\$67,500.00
155	(P) 839581	END ANCHOR ASSEMBLY (TYPE SFT)	EA	6	\$600.00	\$3,600.00	\$1,000.00	\$6,000.00	\$600.00	\$3,600.00	\$750.00	\$4,500.00
156	(P) 839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	2	\$2,500.00	\$5,000.00	\$3,000.00	\$6,000.00	\$2,300.00	\$4,600.00	\$3,225.00	\$6,450.00
157	(P) 839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	3	\$2,000.00	\$6,000.00	\$2,500.00	\$7,500.00	\$1,900.00	\$5,700.00	\$2,445.00	\$7,335.00
158	839701	CONCRETE BARRIER (TYPE 60)	M	920	\$190.00	\$174,800.00	\$180.00	\$165,600.00	\$150.00	\$138,000.00	\$130.00	\$119,600.00
159	(F) 839725	CONCRETE BARRIER (TYPE 736)	M	429	\$235.00	\$100,815.00	\$250.00	\$107,250.00	\$230.00	\$98,670.00	\$240.00	\$102,960.00
160	(F) 839727	CONCRETE BARRIER (TYPE 736 MODIFIED)	M	208	\$185.00	\$38,480.00	\$250.00	\$52,000.00	\$190.00	\$39,520.00	\$205.00	\$42,640.00
161	(F) 839729	CONCRETE BARRIER (TYPE 736R MODIFIED)	M	369	\$295.00	\$108,855.00	\$450.00	\$166,050.00	\$230.00	\$84,870.00	\$300.00	\$110,700.00
162	840515	THERMOPLASTIC PAVEMENT MARKING	M2	310	\$30.00	\$9,300.00	\$35.00	\$10,850.00	\$35.00	\$10,850.00	\$35.00	\$10,850.00
163	840561	100 MM THERMOPLASTIC TRAFFIC STRIPE	M	9300	\$1.00	\$9,300.00	\$1.00	\$9,300.00	\$1.00	\$9,300.00	\$1.05	\$9,765.00
164	840562	150 MM THERMOPLASTIC TRAFFIC STRIPE	M	230	\$1.00	\$230.00	\$1.00	\$230.00	\$1.10	\$253.00	\$1.10	\$253.00
165	840563	200 MM THERMOPLASTIC TRAFFIC STRIPE	M	1500	\$2.00	\$3,000.00	\$1.00	\$1,500.00	\$1.15	\$1,725.00	\$1.15	\$1,725.00
166	840564	200 MM THERMOPLASTIC TRAFFIC STRIPE (BROKEN 3.66 M - 0.92 M)	M	1270	\$2.00	\$2,540.00	\$1.00	\$1,270.00	\$1.15	\$1,460.50	\$1.15	\$1,460.50
167	840567	100 MM THERMOPLASTIC TRAFFIC STRIPE (BROKEN 1.83 M - 0.30 M)	M	120	\$1.00	\$120.00	\$1.00	\$120.00	\$1.00	\$120.00	\$1.05	\$126.00
168	840570	100 MM THERMOPLASTIC TRAFFIC STRIPE (BROKEN 10.98 M - 3.66 M)	M	3060	\$1.00	\$3,060.00	\$1.00	\$3,060.00	\$1.00	\$3,060.00	\$1.05	\$3,213.00
169	840571	100 MM THERMOPLASTIC TRAFFIC STRIPE (BROKEN 5.18 M - 2.14 M)	M	1430	\$1.00	\$1,430.00	\$1.00	\$1,430.00	\$1.00	\$1,430.00	\$1.05	\$1,501.50
170	840653	PAINT TRAFFIC STRIPE	M	3970	\$1.00	\$3,970.00	\$1.00	\$3,970.00	\$0.30	\$1,191.00	\$0.30	\$1,191.00
171	840660	PAINT PAVEMENT MARKING	M2	3	\$30.00	\$90.00	\$35.00	\$105.00	\$35.00	\$105.00	\$33.00	\$99.00
172	(P) 850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	1208	\$3.00	\$3,624.00	\$1.00	\$1,208.00	\$4.00	\$4,832.00	\$4.00	\$4,832.00
173	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,500.00	\$1,500.00	\$5,000.00	\$5,000.00
174	860404	LIGHTING (COUNTY)	LS	LUMP SUM	\$25,000.00	\$25,000.00	\$40,000.00	\$40,000.00	\$22,555.00	\$22,555.00	\$22,555.00	\$22,555.00
175	861100	RAMP METERING SYSTEM	LS	LUMP SUM	\$75,000.00	\$75,000.00	\$100,000.00	\$100,000.00	\$93,482.00	\$93,482.00	\$93,000.00	\$93,000.00
176	861497	MODIFY SIGNAL AND LIGHTING (LOCATION 1)	LS	LUMP SUM	\$125,000.00	\$125,000.00	\$120,000.00	\$120,000.00	\$138,236.00	\$138,236.00	\$138,000.00	\$138,000.00
177	861498	MODIFY SIGNAL AND LIGHTING (LOCATION 2)	LS	LUMP SUM	\$75,000.00	\$75,000.00	\$100,000.00	\$100,000.00	\$89,842.00	\$89,842.00	\$89,000.00	\$89,000.00
178	861499	MODIFY SIGNAL AND LIGHTING (LOCATION 3)	LS	LUMP SUM	\$10,000.00	\$10,000.00	\$30,000.00	\$30,000.00	\$8,720.00	\$8,720.00	\$8,720.00	\$8,720.00
179	861504	MODIFY LIGHTING AND SIGN ILLUMINATION	LS	LUMP SUM	\$150,000.00	\$150,000.00	\$150,000.00	\$150,000.00	\$180,328.00	\$180,328.00	\$180,000.00	\$180,000.00
180	999990	MOBILIZATION	LS	LUMP SUM	\$2,383,000.00	\$2,383,000.00	\$2,700,000.00	\$2,700,000.00	\$2,562,000.00	\$2,562,000.00	\$2,950,000.00	\$2,950,000.00
TOTAL:						\$23,834,107.00		\$28,444,108.00		\$27,871,424.50		\$30,445,301.25