



TAHOE ENGINEERING:
 924B Emerald Bay Road
 South Lake Tahoe, CA 96150
 Phone: (530) 573-7900
 Fax: (530) 541-7049

KIMBERLY A. KERR
 Interim Director of Transportation

 Internet Web Site:
<http://edcgov.us/dot>

MAIN OFFICE:
 2850 Fairlane Court
 Placerville CA 95667
 Phone: (530) 621-5900
 Fax: (530) 626-0387



DATE: August 6, 2012

TO: All Prospective Bidders

SUBJECT: **Addendum No. 4**
Christmas Valley Phase 2C Erosion Control Project
(Contract No. PW 10-30540, CIP No. 95190)

Submit proposals for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are essential parts of the Contract.

ADDENDUM ITEM NO.	PAGE OR DRAWING NO.	DESCRIPTION OF CHANGE
4.01	Cover Sheet, Notice to Bidders (page N-1) & Addendum No. 2	The bid opening date has been changed from Monday, August 6, 2012, at 2:00 P.M. to Thursday, August 9, 2012, at 2:00 P.M.
4.02	Special Provisions §10-1.16 (page SP-75)	Replace the sixth paragraph of Section 10-1.16 “Articulated Concrete Block” of the special provisions with the following: <i>“The articulated concrete block shall be Armorflex® 30S as manufactured by Amortec Erosion Control Solutions, or UltraLok™ 6050 as manufactured by Submar, Inc., or approved equal.”</i>

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.


Holders who have already mailed their proposal can contact Patty Scott at (530) 573-7900 (email: patricia.scott@edcgov.us) or Donaldo Palaroan at (530) 573-7920 (email: donaldo.palaroan@edcgov.us) to arrange return of their proposal.

Inform all suppliers and subcontractors as necessary.

The Department of Transportation is only sending this addendum by posting on the following website: <http://www.edcgov.us/DOT/bids.html>.


If you are not a Contract Documents Holder, but request a set of documents to bid on this project, you must comply with the requirements of this addendum when submitting your bid.

End of Addendum No. 4



Recommended by:
Janel Gifford, P.E.
Office Engineer

8/6/12
Date



Approved by:
Robert S. Slater, Assistant Director for
Kimberly A. Kerr, Interim Director
Department of Transportation

8/6/12
Date