

BID SUMMARY

Project #71328: US 50 / Silva Valley Parkway Interchange Project

Contract No. **PW 12-30647**
 Project No. **71328**
 Project Types **Interchange Project**

Begin Advertisement: 7/12/13
 Bid Opening: 9/12/13
 Anticipated Award: 9/24/13

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	MYERS AND SONS CONSTRUCTION, LP		A. TEICHERT & SON, INC. dba TEICHERT CONSTRUCTION		DESILVA GATES CONSTRUCTION, LP		RGW CONSTRUCTION, INC.		O.C. JONES & SONS, INC.		GOLDEN STATE BRIDGE, INC.		BAY CITIES / MYERS, JV	
					Unit Price	Item Total	Unit Price	Item Total	Unit Price	Item Total	Unit Price	Item Total	Unit Price	Item Total	Unit Price	Item Total	Unit Price	Item Total
1	072007	EXCAVATION SAFETY	LS	1	\$5,000.00	\$5,000.00	\$60,000.00	\$60,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$1,000.00	\$1,000.00	\$25,000.00	\$25,000.00
2	070030	LEAD COMPLIANCE PLAN	LS	1	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00	\$2,500.00	\$2,500.00	\$1,500.00	\$1,500.00	\$3,500.00	\$3,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00
3	080050	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	1	\$20,000.00	\$20,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$7,000.00	\$7,000.00	\$10,000.00	\$10,000.00	\$7,500.00	\$7,500.00
4	120090	CONSTRUCTION AREA SIGNS	LS	1	\$30,000.00	\$30,000.00	\$33,240.00	\$33,240.00	\$30,000.00	\$30,000.00	\$33,000.00	\$33,000.00	\$33,000.00	\$33,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00
5	120100	TRAFFIC CONTROL SYSTEM	LS	1	\$300,000.00	\$300,000.00	\$387,000.00	\$387,000.00	\$302,667.20	\$302,667.20	\$500,000.00	\$500,000.00	\$400,000.00	\$400,000.00	\$700,000.00	\$700,000.00	\$946,240.00	\$946,240.00
6	120120	TYPE III BARRICADE	EA	60	\$100.00	\$6,000.00	\$60.00	\$3,600.00	\$100.00	\$6,000.00	\$60.00	\$3,600.00	\$150.00	\$9,000.00	\$100.00	\$6,000.00	\$65.00	\$3,900.00
7	120149	TEMPORARY PAVEMENT MARKING (PAINT)	SF	100	\$2.00	\$200.00	\$2.00	\$200.00	\$2.00	\$200.00	\$2.00	\$200.00	\$5.00	\$500.00	\$10.00	\$1,000.00	\$3.00	\$300.00
8	120159	TEMPORARY TRAFFIC STRIPE (PAINT)	LF	5,490	\$0.80	\$4,392.00	\$0.75	\$4,117.50	\$1.00	\$5,490.00	\$0.75	\$4,117.50	\$0.80	\$4,392.00	\$0.30	\$1,647.00	\$0.80	\$4,392.00
9	120165	CHANNELIZER (SURFACE MOUNTED)	EA	110	\$30.00	\$3,300.00	\$35.50	\$3,905.00	\$35.00	\$3,850.00	\$35.00	\$3,850.00	\$40.00	\$4,400.00	\$75.00	\$8,250.00	\$40.00	\$4,400.00
10	120199	TRAFFIC PLASTIC DRUM	EA	200	\$35.00	\$7,000.00	\$60.70	\$12,140.00	\$100.00	\$20,000.00	\$76.00	\$15,200.00	\$110.00	\$22,000.00	\$50.00	\$10,000.00	\$85.00	\$17,000.00
11	120300	TEMPORARY PAVEMENT MARKER	EA	200	\$3.00	\$600.00	\$3.00	\$600.00	\$3.00	\$600.00	\$3.00	\$600.00	\$5.00	\$1,000.00	\$5.00	\$1,000.00	\$5.00	\$1,000.00
12	128650	PORTABLE CHANGEABLE MESSAGE SIGN	SWD	400	\$300.00	\$120,000.00	\$170.00	\$68,000.00	\$100.00	\$40,000.00	\$50.00	\$20,000.00	\$48.00	\$19,200.00	\$450.00	\$180,000.00	\$30.00	\$12,000.00
13	129000	TEMPORARY RAILING (TYPE K)	LF	16,100	\$10.00	\$161,000.00	\$13.00	\$209,300.00	\$15.00	\$241,500.00	\$21.00	\$338,100.00	\$17.00	\$273,700.00	\$20.00	\$322,000.00	\$18.80	\$302,680.00
14	129100	TEMPORARY CRASH CUSHION MODULES	EA	140	\$140.00	\$19,600.00	\$200.00	\$28,000.00	\$150.00	\$21,000.00	\$152.00	\$21,280.00	\$150.00	\$21,000.00	\$350.00	\$49,000.00	\$425.00	\$59,500.00
15	129110A	TEMPORARY CRASH CUSHION (TYPE ABSORB 350)	EA	4	\$6,000.00	\$24,000.00	\$5,000.00	\$20,000.00	\$3,000.00	\$12,000.00	\$5,200.00	\$20,800.00	\$5,000.00	\$20,000.00	\$3,000.00	\$12,000.00	\$10,145.00	\$40,580.00
16	130100	JOB SITE MANAGEMENT	LS	1	\$100,000.00	\$100,000.00	\$600,000.00	\$600,000.00	\$25,000.00	\$25,000.00	\$70,000.00	\$70,000.00	\$300,000.00	\$300,000.00	\$550,000.00	\$550,000.00	\$400,000.00	\$400,000.00
17	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	1	\$10,000.00	\$10,000.00	\$2,500.00	\$2,500.00	\$2,000.00	\$2,000.00	\$4,000.00	\$4,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00
18	130310	RAIN EVENT ACTION PLAN	EA	53	\$500.00	\$26,500.00	\$500.00	\$26,500.00	\$500.00	\$26,500.00	\$500.00	\$26,500.00	\$500.00	\$26,500.00	\$500.00	\$26,500.00	\$500.00	\$26,500.00
19	130320	STORM WATER SAMPLING AND ANALYSIS DAY	EA	52	\$500.00	\$26,000.00	\$500.00	\$26,000.00	\$150.00	\$7,800.00	\$380.00	\$19,760.00	\$425.00	\$22,100.00	\$500.00	\$26,000.00	\$150.00	\$7,800.00
20	130330	STORM WATER ANNUAL REPORT	EA	2	\$2,000.00	\$4,000.00	\$2,000.00	\$4,000.00	\$2,000.00	\$4,000.00	\$2,000.00	\$4,000.00	\$2,000.00	\$4,000.00	\$2,000.00	\$4,000.00	\$2,000.00	\$4,000.00
21	141000	TEMPORARY FENCE (TYPE ESA)	LF	5,800	\$4.00	\$23,200.00	\$2.75	\$15,950.00	\$5.00	\$29,000.00	\$4.00	\$23,200.00	\$3.75	\$21,750.00	\$5.00	\$29,000.00	\$3.00	\$17,400.00
22	149001A	ASBESTOS DUST MITIGATION PLAN	LS	1	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$5,000.00	\$5,000.00	\$1,500.00	\$1,500.00	\$3,500.00	\$3,500.00	\$4,000.00	\$4,000.00	\$5,000.00	\$5,000.00
23	150204A	ABANDON UNDER DRAIN	LF	3,280	\$2.00	\$6,560.00	\$0.30	\$984.00	\$5.00	\$16,400.00	\$0.25	\$820.00	\$2.00	\$6,560.00	\$7.00	\$22,960.00	\$2.35	\$7,708.00
24	150605	REMOVE FENCE	LF	12,700	\$2.00	\$25,400.00	\$1.65	\$20,955.00	\$2.00	\$25,400.00	\$0.50	\$6,350.00	\$1.00	\$12,700.00	\$3.00	\$38,100.00	\$6.00	\$76,200.00
25	150662	REMOVE METAL BEAM GUARD RAILING	LF	570	\$7.50	\$4,275.00	\$8.20	\$4,674.00	\$10.00	\$5,700.00	\$8.00	\$4,560.00	\$8.00	\$4,560.00	\$10.00	\$5,700.00	\$10.00	\$5,700.00
26	150668	REMOVE FLARED END SECTION	EA	5	\$150.00	\$750.00	\$300.00	\$1,500.00	\$200.00	\$1,000.00	\$10.00	\$50.00	\$350.00	\$1,750.00	\$200.00	\$1,000.00	\$140.00	\$700.00
27	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	3,030	\$0.75	\$2,272.50	\$0.75	\$2,272.50	\$1.00	\$3,030.00	\$1.00	\$3,030.00	\$0.50	\$1,515.00	\$1.00	\$3,030.00	\$1.00	\$3,030.00
28	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	SF	300	\$2.00	\$600.00	\$2.00	\$600.00	\$2.00	\$600.00	\$2.00	\$600.00	\$3.00	\$900.00	\$5.00	\$1,500.00	\$3.00	\$900.00
29	150722	REMOVE PAVEMENT MARKER	EA	44	\$2.00	\$88.00	\$2.00	\$88.00	\$1.00	\$44.00	\$2.00	\$88.00	\$3.00	\$132.00	\$1.00	\$44.00	\$5.00	\$220.00
30	150742	REMOVE ROADSIDE SIGN	EA	21	\$100.00	\$2,100.00	\$102.00	\$2,142.00	\$100.00	\$2,100.00	\$100.00	\$2,100.00	\$100.00	\$2,100.00	\$250.00	\$5,250.00	\$110.00	\$2,310.00
31	150771	REMOVE HOT MIX ASPHALT DIKE	LF	1,300	\$2.00	\$2,600.00	\$7.25	\$9,425.00	\$1.00	\$1,300.00	\$1.00	\$1,300.00	\$3.00	\$3,900.00	\$2.00	\$2,600.00	\$0.50	\$650.00
32	150809	REMOVE CULVERT	LF	470	\$10.00	\$4,700.00	\$30.00	\$14,100.00	\$50.00	\$23,500.00	\$13.00	\$6,110.00	\$20.00	\$9,400.00	\$50.00	\$23,500.00	\$24.20	\$11,374.00
33	150814	REMOVE DOWNDRAIN	LF	130	\$10.00	\$1,300.00	\$36.00	\$4,680.00	\$50.00	\$6,500.00	\$51.00	\$6,630.00	\$50.00	\$6,500.00	\$15.00	\$1,950.00	\$16.80	\$2,184.00
34	150819	REMOVE REINFORCED CONCRETE BOX CULVERT	LS	1	\$40,000.00	\$40,000.00	\$15,000.00	\$15,000.00	\$10,000.00	\$10,000.00	\$50,000.00	\$50,000.00	\$38,000.00	\$38,000.00	\$35,000.00	\$35,000.00	\$18,065.00	\$18,065.00
35	150820	REMOVE INLET	EA	3	\$150.00	\$450.00	\$650.00	\$1,950.00	\$1,000.00	\$3,000.00	\$700.00	\$2,100.00	\$650.00	\$1,950.00	\$1,000.00	\$3,000.00	\$597.00	\$1,791.00

